

REQUEST FOR PROPOSAL

RFP 2023-21-002P

ARCHITECTURAL SERVICES – PLAYGROUND & SHADE STRUCTURES – COASTAL SITES

Please email proposal by

<u>August 5, 2022, at 2:00pm</u>

to Colette Leyva, Program Analyst
coletteleyva@maasco.com

SITE VISIT: Wednesday, July 20, 2022. Times outlined below.

8:00am – 8:45am	South Oceanside Elementary School	100 Yamanaka Way
		Oceanside, CA 92058
9:00am – 9:30am	Palmquist Elementary School	1 Carnes Rd.
		Oceanside, CA 92058
9:45am - 10:15am	Mission Elementary School	2100 Mission Ave.
		Oceanside, CA 92058
10:30am – 11:15am	Stuart Mesa School &	2111 Mission Ave.
	Santa Margarita School	Bond Office
		Oceanside, CA 92058

Company Name:	Contact:
Address:	Phone #:
Email Address:	Fax:

The Oceanside Unified School District is soliciting Architectural Services proposals for the following public works projects.

Project Names:

- South Oceanside Playground & Shade Structure #812-744
- Palmquist Playground & Shade Structure #808-745
- Mission Playground & Shade Structure #805-746
- Stuart Mesa Playground & Shade Structure #818-747
- Santa Margarita Playground & Shade Structure #811-748



Scope:

Services may include but is not limited to all necessary playground equipment and surfacing on site, including kindergarten, primary and upper grade playgrounds; anticipated surfacing will be engineered wood fiber; fabric shade structure(s); structure location and quantity per site is to be determined. Playground equipment and shade structure(s) to be DSA prechecked. Construction budget is \$400,000 per site for a total construction budget of \$2,000,000.

RFP Timeline:


- **Thursday, July 14, 2022:** RFP distributed to Board Approved Architectural Services Pool with project scope, budget, and corresponding attachments.
 - Attachment 1- AERIAL SITE MAPS
- Wednesday, July 20, 2022, beginning at 8:00am: Non-Mandatory Job Walk/Site Visit
 - NOTE: If you are not interested in participating in the site walk, or will not attend, please notify Colette Leyva prior to the Non-Mandatory Job Walk/Site Visit.
- Wednesday, July 27, 2022, by 11:00am: RFI due to Colette Leyva via email.
 Please reference the specific RFP number and site.
- Tuesday, August 2, 2022, at 2:00pm: RFI response delivered via email.
- Friday, August 5, 2022, by 2:00pm: Proposals due to Colette Leyva via email.
- **September 6, 2022:** Award of selected Architectural Services Firm at the Board of Education meeting.

Signature	Date


Please include in the proposal:

- This cover letter
- Three (3) examples of similar project experience within the last three (3) years, including total project cost
- Average DSA review time
- Identify any obstacles the firm experienced with projects and how they were resolved
- Project fees, including a rate sheet for additional services
 - Total proposed lump sum for all five (5) sites, along with a breakdown of the cost for each of the five (5) sites listed.

South Oceanside Elementary School Aerial Photo



Palmquist Elementary School Aerial Photo Palmquist Roadrunner Enrichment Program Temporarily closed California St Palmquist Elementary School Google



Stuart Mesa School **Aerial Photo** Stuart Mesa School

Santa Margarita School Aerial Photo

