



**ADDENDUM # 02
RFP 2024-25-093B**

**DISTRICT OFFICE –
INCREMENT ONE – GENERAL CONTRACTOR**

The following changes, additions, deletions, clarifications, or corrections shall become part of the Request for Proposals for the above-listed project. This Addendum #02 forms a part of the RFQ document and modifies the original documents. **Addendum #02 Must be acknowledged in the cover letter.** Failure to do so may subject response to disqualification.

Oceanside Unified School District	Program Management: CCM/MAAS
RFP 2024-25-093B DISTRICT OFFICE – INCREMENT ONE – GENERAL CONTRACTOR	Program Manager: Penny McGrew

- BID RFI's:** See Table that includes all BID RFI's and responses.
- ADJUSTED:** Due Date for Submission of Bid Proposals is **adjusted to Friday, February 2, 2024, at 1:00 p.m.**
- ADJUSTED:** Architect's Cost Estimate revised to **\$1,200,000.00.**
- CORRECTION:** Section 00 11 13 – NOTICE TO BIDDERS LOCATION FOR OBTAINING BID AND CONTRACT DOCUMENTS **correction**; see updated **Dropbox link.**
- CORRECTION:** Section 00 11 13 – NOTICE TO BIDDERS **correction**; District Issues Notice of Intent to Award revised to **Friday, February 9, 2024.**
- CORRECTION:** Section 00 11 13 – NOTICE TO BIDDERS **correction**; Issue Contract date revised to **Saturday, February 24, 2024.**
- CORRECTION:** Section 00 11 13 – NOTICE TO BIDDERS **correction**; Notice to Proceed date revised to **Monday, February 26, 2024.**
- CORRECTION:** Section 00 46 00 – POST BID INTERVIEW **correction**; No. 3 POST BID INTERVIEW PROCEDURE, Section B. No. 18. DVBE Requirements **REMOVED.**
- CORRECTION:** Section 00 46 00 -POST BID INTERVIEW **correction**; changed to CONSTRUCTION MANAGER **Ricardo Morehead 310-889-8543**
rmorehead@califcm.com.

END OF ADDENDUM # 02