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REQUEST FOR PROPOSAL 
 

RFP No. 2024-21-150P 
 

DSA Project Inspector of Record Services  
Surfside Modernization Increment No.1 

 
Please email proposal by 
April 26, 2024, at 2:00pm 

to Derrick Watkins, Sr. Project Manager 
derrickwatkins@maasco.com 

 
 
Non-Mandatory Site Visit:   Wednesday, April 17, 2024 @ 2:30pm 
 
2:30pm – 3:30pm Surfside Educational Academy  1125 South Ditmar Street 

Oceanside, CA 92054 
 
 
Company Name: ________________________    Contact:   _____________________ 
 
Address:  ______________________________ Phone #:  _____________________ 
 
Email Address:  _________________________ Fax:  _________________________ 
 
 
The Oceanside Unified School District is soliciting DSA Inspector of Record Services 
proposals for the following public works projects.   
 
Project Names:  
• Surfside Educational Academy Campus Modernization Increment #1, 
 Project No. 801-735 
 
 
Scope: 
Provide competent and proactive project inspection per the requirements of Part 1, Title 24 of 
the California Code of Regulations, and perform all duties required of DSA Project Inspectors. 
Review proposed addenda, change order requests, submittals, and RFIs for compliance with 
construction plans, specifications, and best industry practices. Monitor and coordinate 
geotechnical and special inspections when required by the Contractor. Advise the Architect and 
District of all non-compliant construction activities. Provide the District with daily inspection 
reports on a weekly basis and others when required or requested. Reports should include, but 
are not limited to, work performed, unresolved issues, schedule progress, workers on site, 
weather conditions, quality control, submittal status, and reporting of any other relevant items. 
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Attend all construction meetings. The work is scheduled to tentatively begin June 24, 2024 and 
the completion date is anticipated to be September 27, 2024.  Estimated duration of the project 
is 3 months; however, please include one (1) month for pre-construction DSA document 
submittal and one (1) month for DSA closeout. Construction budget is $27.5M.  

 
RFP Timeline: 
 

• Friday, April 12, 2024: RFP distributed to Board Approved DSA Inspection  
Services Pool with project scope, budget, and corresponding attachments. 

o Attachment 1- AERIAL SITE MAP of Surfside Educational Academy 
 

• Wednesday, April 17, 2024, beginning at 2:30pm: Non-Mandatory Job 
Walk/Site Visit  

o NOTE: If you are not interested in participating in the site walk, or will not 
attend, please notify Derrick Watkins prior to the Non-Mandatory Job 
Walk/Site Visit.   

 
• Friday, April 19, 2024, by 11:00am: RFI due to Derrick Watkins via email.   

 
• Monday, April 22, 2024, at 2:00pm: RFI response delivered via email. 

 
• Friday, April 26, 2024, by 2:00pm: Proposals due to Derrick Watkins via email. 

 
• May 14, 2024: Award of selected Architectural Services Firm at the Board of 

Education meeting. 
 

 

 
_________________________________ __________________________ 
Signature  Date 
 
 
 
Please include in the proposal: 

• This cover letter 
• Three (3) examples of similar project experience within the last three (3) years, 

including total project cost 
• Project fees, including a rate sheet for additional services  

o Total proposed lump sum, along with a breakdown of the cost for each of 
the phase (pre-construction, construction, and closeout). 
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