& OCEANSIDE

REQUEST FOR PROPOSAL
RFP 2026-21-020P

COMMISSIONING SERVICES -
NEW DISTRICT OFFICE PROJECT

Please email proposal by
Tuesday, October 21st, 2025, by 2 PM
to Ricardo Sandoval, Construction Manager
rsandoval@maasco.com

SITE VISIT: Thursday, October 9, 2025, beginning at 1:30 PM

New District Office 2111 Mission Ave,
Oceanside, CA 92058

Company Name: Contact:
Address: Phone #:
Email Address: Fax:

The Oceanside Unified School District is soliciting Commissioning Services proposals
for the following public works projects.

Project Names:
. New District Office Building Project #899-739

Scope:
Selected firm will be responsible for ensuring that all code-prescribed commissioning

services and associated duties are completed.
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RFP Timeline:

e Friday, October 3rd, 2025: RFP issued with project scope, budget, and
corresponding attachments.

o Attachment — New District Office Plan Set
= Architectural
» Mechanical
= Plumbing
= Electrical
»Fire Alarm

o Project Commissioning Specifications
» General Commissioning Requirements
» Commissioning of HVAC
= Commissioning of Electrical Systems

e Thursday, October 9%, 2025, beginning at 1:30 PM: Non-Mandatory Job
Walk/Site visit
o NOTE: If you are not interested in participating in the site walk, or will not
attend, please notify Ricardo Sandoval prior to the Non-Mandatory Job
Walk/Site Visit.

e Tuesday, October 14", 2025, by 2 PM: RFI due to Ricardo Sandoval via email.
Please reference the specific RFP number and site.

e Friday, October 17t", 2025, by 2 PM: RFI response delivered via email.

e Tuesday, October 215t, 2025, by 2 PM: Proposals due to Ricardo Sandoval via
email.

e Tuesday, November 18th, 2025: Award of selected Commissioning Agency at
the Board of Education meeting.

Signature Date
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Please include in the proposal:
e This cover letter

e Three (3) examples of similar project experience within the last three (3) years,
including total project cost

e Average DSA review time

e |dentify any obstacles the firm experienced with projects and how they were
resolved

e Project fees, including a rate sheet for additional services
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