



**ADDENDUM # 04  
2024-25-094B**

**DISTRICT OFFICE – INCREMENT ONE DEMOLITION, EARTHWORK AND GRADING**

The following changes, additions, deletions, clarifications, or corrections shall become part of the Request for Proposals for the above-listed project. This Addendum #04 forms a part of the RFQ document and modifies the original documents. **Addendum #04 Must be acknowledged in the cover letter.** Failure to do so may subject response to disqualification.

Oceanside Unified School District	Program Management: CCM/MAAS
RFP 2024-25-094B DISTRICT OFFICE – INCREMENT ONE – DEMOLITION, EATHWORK AND GRADING	Program Manager: Penny McGrew

1. **REPLACED** – Scope of Work\_Demolition Earthwork and Grading REVISED\_02.01.2024 document replaces Scope of Work -Demolition document.
2. **ADDED** – District Office Soils Report \_11.02.2022 added to Drop Box.
3. **REVISED** – Section 00 11 13 Due Date for Submission of Bid Proposals **9:00 am Monday, February 5, 2024.**
4. **REVISED** – Section 00 11 13 Responses to the Bid Documents Due **9:00 am Monday, February 5, 2024.**
5. **REVISED** - Section 00 11 13 Protest Period Ends **February 12, 2024.**
6. **REVISED** - Section 00 11 13 Review and Post Bid **February 7, 2024.**
7. **REVISED** - Section 00 11 13 Notice of Award **February 14, 2024.**
8. **REVISED** - Section 00 11 13 Bid Package Description changed to **Demolition Earthwork and Grading.**
9. **ADDED** – Contractor to include demolition and disposal of OUSD Bond Office Building E as an “ADD ALTERNATE” on Bid Documents.

END OF ADDENDUM # 04